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GENERAL NOTES:
8. THE CONTRACTOR SHALL PROVIDE A RETAINING WALL DESIGN FOR EACH PROPOSED \ T:973.560.4900 F: 973.560.4901 www.langan.com
1. EXISTING BOUNDARY AND SITE SURVEY INFORMATION AS PROVIDED BY FRANK J. SMITH WALL PREPARED BY A PROFESSIONAL ENGINEER LICENSED IN THE STATE OF
JR. INC., MARSHALLS CREEK, PA. PENNSYLVANIA FOR REVIEW BY THE OWNER'S ENGINEER PRIOR TO INSTALLATION. THE
CONTRACTOR AND THE RETAINING WALL DESIGNER SHALL SPECIFICALLY NOTE ANY TC469.85 -
2. ELEVATIONS BASED UPON 1988 NORTH AMERICA VERTICAL DATUM (NAVD 88). EXISTING OR PROPOSED STRUCTURES THAT ARE LOCATED IN OR NEAR THE WALL / BC469.35 Project
(INLETS, LIGHT POLES, FENCES, STORM PIPES, UTILITIES, GUIDE RAILS, AND OTHER :
3. MOSIER DEVELOPMENT, LLC, SENIOR LIVING DEVELOPMENT REFERENCED FROM PLANS FEATURES) AND SHALL COORDINATE DESIGN AND INSTALLATION OF RETAINING WALL
PREPARED BY REILLY ASSOCIATES. SUCH THAT THE FEATURES ARE ACCOMMODATED IN THE DESIGN AS APPROPRIATE. \
4. PHASE 1A-1 LAND DEVELOPMENT PLANS REFERENCE MAJOR SUBDIVISON PLAN, 9. ALL EXISTING ONSITE STRUCTURES HAVE BEEN DEMOLISHED UNLESS OTHERWISE
DRAWING CB101-1111, PREPARED BY LANGAN, DATED 12/11/2020, LAST REVISED NOTED. THE EXISTING PUMP STATION IS TO REMAIN AND THE EXISTING FARM HOUSE IS 470 < ;
08/18/2021. TO BE RELOCATED. TC470.60 SM ITH F I E L D AT EWAY
5. SEE PARTIAL SITE PLAN DRAWING FOR SETBACK DIMENSIONS. 10. THE OWNER, ITS SUCCESSORS AND ASSIGNS, SHALL MAKE PROVISION AND BE TCA68 50 BC470.10
RESPONSIBLE FOR THE INSTALLATION, MAINTENANCE, OPERATION AND REPAIR OF THE -
6. PHASEI, LOT 1.01 EXCEEDS 65% IMPERVIOUS COVERAGE. THE OTHER PROPOSED LOTS STORMWATER MANAGEMENT FACILITIES DEPICTED ON THE LAND DEVELOPMENT PLANS. / BC468.00 PHAS E 1 B 2A & 2 B
REQUIRE A DEED RESTRICTION, CONSERVATION EASEMENT, OR OTHER TOWNSHIP- SMITHFIELD TOWNSHIP IS HEREBY GRANTED AN EASEMENT AND RIGHT TO ACCESS THE \ ’
APPROVED ENFORCEMENT METHOD THAT ESTABLISHES A MAXIMUM IMPERVIOUS PROPERTY TO INSPECT THE STORMWATER FACILITIES, AND, IF MAINTENANCE OR REPAIRS ®
COVERAGE OF LESS THAN SIXTY-FIVE PERCENT (65%). THESE APPROVED PERCENTAGES ARE NOT BEING PERFORMED BY THE RESPONSIBLE PARTY, THEN THE TOWNSHIP MAY DO D
e e s N
) 11. THE SIDEWALKS SHALL BE PROPERLY MAINTAINED BY THE OWNER OF THE LOT ON WHICH / \ 25555 SMITHFIELD TOWNSHIP
7. THE APPLICANT/DEVELOPER SHALL CONTACT THE TOWNSHIP IN WRITING TO REQUEST A THE SIDEWALKS ARE LOCATED, UNLESS THE TOWNSHIP SPECIFICALLY APPROVES AN .
FINAL INSPECTION FOR ACCEPTANCE AT THE END OF THE GUARANTY PERIOD. THESE ALTERNATIVE RESPONSIBLE PARTY. - / / 262 BC469.35 MONROE COUNTY PENNSYLVANIA
INSPECTIONS WILL BE PERFORMED WHEN PLANT MATERIALS ARE IN FULL-LEAF ONLY _— - -
(MAY 1 THROUGH NOVEMBER 15). ALL GUARANTY ESCROW FUNDS WILL BE RELEASED 12. THE OWNER, ITS SUCCESSORS AND ASSIGNS, SHALL PROVIDE BLANKET EASEMENTS FOR Drawing Title
UPON ACCEPTANGE AT THE END OF THE GUARANTY PERIOD. THE GUARANTY WILL BE STORMWATER DRAINAGE AND UTILITIES FOR MAINTENANCE. —
EXTENDED UNTIL THIRTY (30} DAYS AFTER RECEIPT OF THE REQUEST LETTER FOLLOWING __— /
MAY 1. SHOULD THE END OF THE GUARANTY PERIOD OCCUR AFTER NOVEMBER 15, THE 13. REFER TO THE SMITHFIELD GATEWAY HIGHWAY OCCUPANCY PERMIT PLANS FOR HOP TW: 484.54
GUARANTY PERIOD SHALL BE EXTENDED TO MAY 15. APPLICATION #218389 FOR ROADWAY IMPROVEMENTS ALONG SEVEN BRIDGES ROAD —_ W Ags-09 O N E P A L
(S.R. 0209), DATED FEBRUARY 24, 2021, / : N ( ( I ‘ l
14. THE STREAM, POND, AND WETLAND DELINEATIONS REFERENCED ON THE LAND 10 g(éj;%?g \ N \
DEVELOPMENT PLANS ARE PER DELINEATIONS CONDUCTED ON JUNE 30, JULY 1, AND . X
JULY 2, 2015 BY LANGAN ENGINEERING AND ENVIRONMENTAL SERVICES, INC. AND / TW:483.78 \ PA R I I A L ( RA D I N (
APPROVED BY USACOE ON JUNE 29, 2016. BW:477.81
15. ALL PROPOSED SIGNS WILL BE REVIEWED AND APPROVED BY THE TOWNSHIP PRIOR TO
CONSTRUCTION. TC470.00 /
G 16. ARCHITECTURAL FLOOR PLANS AND ELEVATIONS, INCLUDING ALL REQUIRED FEATURES, BC469.50 e\ P L A N
MUST BE PROVIDED TO THE TOWNSHIP FOR REVIEW 45 DAYS PRIOR TO THE INTENDED (@)
DATE OF ISSUANCE OF THE CONSTRUCTION PERMIT. PH A
17. MAJOR SUBDIVISION PLAN, DRAWING CB101-0103, PREPARED BY LANGAN, LAST REVISED O S E 2 B
9/08/15, WAS RECORDED WITH MONROE COUNTY ON OCTOBER 30,2015, FOR PHASE |, LOT TC468.99 % TW. 482.81 L OT 3 O 1 B
TAX ID NO. 16/8/2/7 AND 16/ /1C, DB 2462, PG 1912); PHASE I, LOT 2 (TAX ID NO. - ; i
::;(18/217-1, 03126452,2 bG 1912};691:1:;21{ LoT3 (Tz,:g(zm No.. :3812/7-2, DB 24622,( PG 1919); / BC468.49 \\ L7 o BW: 47647 \ o Project No. Drawing No.
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o | 2 \E N AREA = 3.24+ ACRES 100501402 P02
MAJOR SUBDIVISION PLAN, DRAWING CB101-1111, PREPARED BY LANGAN, LAST REVISED & A -_— Date
08/18/2021, LOT 1.01 (TAX ID# 16.8.2.7); Lot 2.01 (TAX ID# 16.8.2.1); Lot 3.01 (TAX ID# 16.8.2.7-2) > \
AND Lot 6.01 (TAX ID# 16.8.2.2). MAJOR SUBDIVISION PLAN WAS RECORDED WITH MONROE © \
COUNTY ON OCTOBER 29, 2021 PLOT BOOK 93, PAGE 277. / N \ DECEMBER 4, 2025 CG 10 1
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